STATE OF CALI FORNI A

08/ 10/ 06
11-072804
11-SD-78-3.2/5.0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

Bl D DEPARTMENT
I'N SAN DI EGO COUNTY | N OCEANSI DE,

VI STA, SAN MARCOS AND ESCONDI DO

AT VARI QUS LOCATI ONS

SUMMARY

PAVEMENT REHABI LI TATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
08/ 14/ 06
CONTRACT CODE "A '
48 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

100
PERCENT OVER EST 38. 16

858 502-9999 CC PREF CLAI MED
00871021

FAX 858 502-9920

858 587-3600 CC PREF CLAI MED
00750542

FAX 858 453-6034

CC PREF CLAI MED

PROPGOSALS | SSUED 9 FUND TOTAL HA22 8, 850, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 8,095, 760. 00 AMOUNT OVER 3, 089, 240. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 11, 185, 000. 00 1 SIMJ HARRIS INC
P O BOX 420850
SAN DI EGO CA 92142-0850
2 11, 234, 201. 00 3 HAZARD CONSTRUCTI ON COVPANY
P O BOX 229000
SAN DI EGO CA 92192-9000
3 11, 897, 781. 00 2 F C 1 CONSTRUCTORS I NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92081-8831

760 727-9767
00772589
FAX 760 727-9803

3. 0%



11- 072804
11-SD-78-3
08/ 10/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 2
08/ 14/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

A C L CONSTRUCTI ON
CHI NO HI LLS CA

AREA WEST FENCE COVPANY
LAKESI DE CA

C 18 INC
BEAUMONT CA

K R C SAFETY COVPANY | NC
VI SALI A CA

LEKOS ELECTRI C
EL CAJON CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

UNDERGROUND UTI LI TIES I NC
SPRI NG VALLEY CA

ASPHALT CONCRETE DI KE

CONCRETE MAEDI AN BARRI ER

VETAL BEAM GUARD RAI L

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

COLD PLANE

UNDERGROUND VET UTI LI TI ES



11- 072804 Bl D245

11-SD-78-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 10/ 06 08/ 14/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ATLAS FENCE COVPANY METAL BEAM GUARD RAI L AND SI GNS
SAN DI EGO CA
L A SI GNAL CONSTRUCTI ON LOOP DETECTORS
I NDUSTRY CA
PAVEMENT RECYCLI NG SYSTEMS REMOVE ASPHALT CONCRETE DI KE, COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ATLAS FENCE METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

SAN DI EGO CA

M AND M GENERAL ENG NEERI NG ASPHALT CONCRETE DI KE, PAVI NG AND RELATED ( PARTI AL)
VALLEY CENTER CA

M AND M GENERAL ENG NEERI NG COLD PLANE ASPHALT CONCRETE AND RELATED ( PARTI AL)
VALLEY CENTER CA

M AND M GENERAL ENG NEERI NG RUBBERI ZED ASPHALT CONCRETE AND RELATED ( PARTI AL)
VALLEY CENTER CA

PAYCO SPEC!I ALTI ES | NC STRI PI NG AND RELATED ( PARTI AL)
CHULA VI STA CA
CONTI NUED ON NEXT PAGE



11- 072804 Bl D245

11-SD-78-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 10/ 06 08/ 14/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

PONAY CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND RELATED ( PARTI AL)
POMY CA
TRAFFI C LOCOPS ELECTRI CAL AND RELATED ( PARTI AL)

ANAHEI M CA



11- 072804 Bl D245

11- SD-78-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 10/ 06 08/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 7,500. 00 7, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 100 500. 00 50, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 75, 000. 00 75, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 650. 00 1, 650. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00 12, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00 300, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 7,500. 00 30, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 890 100. 00 89, 000. 00
10 (S) 038994 TRAFFI C PLASTI C DRUM EA 30 40. 00 1, 200. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 70 200. 00 14, 000. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 510 30. 00 15, 300. 00
13 150742 REMOVE ROADSI DE S| GN EA 2 75. 00 150. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 23, 700 2.00 47, 400. 00
15 150820 REMOVE | NLET EA 1 1, 500. 00 1, 500. 00
16 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 690 56. 00 38, 640. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 411, 000 4.10 1, 685, 100. 00
18 190101 ROADWAY EXCAVATI ON VB 140 200. 00 28, 000. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
20 260201 CLASS 2 AGGREGATE BASE VB 140 215. 00 30, 100. 00
21 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 16 3, 732. 00 59, 712. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 640 80. 96 294, 694. 40
23 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 48, 600 125. 00 6, 075, 000. 00
24 394001 PLACE ASPHALT CONCRETE DI KE M 23, 800 2.79 66, 402. 00
25 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 120 1, 665. 00 199, 800. 00
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 2, 668. 00 32, 016. 00
27 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN M2 26 115. 00 2, 990. 00
(2.0 MV UNFRAVED)
28 566011 ROADSI DE SI GN - ONE POST EA 1 225. 00 225. 00
29 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 14 200. 00 2, 800. 00
EXI STI NG POST
30 620909 450 MM ALTERNATI VE Pl PE CULVERT M 380 300. 00 114, 000. 00
31 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 340 12.53 16, 790. 20
32 820118 GUARD RAI LI NG DELI NEATOR EA 270 25. 00 6, 750. 00
33 (S) 832001 METAL BEAM GUARD RAI LI NG M 3, 280 75. 00 246, 000. 00
34 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 16 3, 650. 00 58, 400. 00
35 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 24 750. 00 18, 000. 00



11- 072804 Bl D245

11- SD-78- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 10/ 06 08/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 839576 END CAP (TYPE A) EA 3 150. 00 450. 00
37 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 3 3, 500. 00 10, 500. 00
38 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 35 2, 500. 00 87, 500. 00
39 038995 CONCRETE BARRI ER (TYPE 60 MOD) M 80 700. 00 56, 000. 00
40 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 720 39. 00 28, 080. 00
41 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 300 1.25 7,875.00
42 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,410 1.00 2, 410. 00
(BROKEN 3.66 M- 0.92 M
43 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 690 1.00 690. 00
(BROKEN 5.18 M- 2.14 M
44 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 49, 200 . 89 43, 788. 00
45 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 11, 500 3.00 34, 500. 00
46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 300 3.79 23, 877.00
47 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 490 425. 00 208, 250. 00
48 999990 MOBI LI ZATI ON LS LUMP SUM 1, 049, 960. 40 1, 049, 960. 40

TOTAL 11, 185, 000. 00
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11- 072804
11-SD-78-3
08/ 10/ 06

21700.
276500.
48400.
65860.
2760.
20650.
13770.
220.
49770.
2700.
41400.
1767300.
9100.
2000.
13860.
9440.
345800.
6415200.
90440.
70800.
62400.
5720.
420.
1484.
128440.
3886.
4590.
239440.
64000.
21600.
960.
10590.
101500.
97920.

SUMMARY

OF

REMA/

10000. 00
250000. 00
36000. 00
66750. 00
3000. 00
28000. 00
17850. 00
400. 00
71100. 00
2500. 00
41400. 00
1582350. 00
21000. 00
10000. 00
21000. 00
12000. 00
418600. 00
6512400. 00
95200. 00
90000. 00
42000. 00
6500. 00
600. 00
2800. 00
152000. 00
5360. 00
6750. 00
229600. 00
64000. 00
19200. 00
900. 00
12000. 00
105000. 00
60000. 00

N

N G

B

DDERS

Bl D245
PAGE 7
08/ 14/ 06



| TEM

40
41
42
43
44
45
46
47
48

TOT

11- 072804

11-SD-78-3
08/ 10/ 06
SECOND
BI D AMOUNT
43. 00 30960. 00
2.20 13860. 00
2.20 5302. 00
1.10 759. 00
.60 29520. 00
1.30 14950. 00
3.10 19530. 00
600. 00 294000. 00
630, 000. 00 630000. 00

11, 234, 201. 00

SUMMARY

530.
1, 189, 000.

OF REMA

RD
AMOUNT

00 27360
65 16695
10 5061
50 1035
10 54120
30 14950
00 44100.
00 259700
00 1189000.

11, 897, 781. 00

N

N G

B

DDERS

Bl D245
PACE 8
08/ 14/ 06



